



2016 Artist Agreement

(Please Print)



Artist _____

Address _____

City/State/Zip _____

Area Code/Phone Number _____

E-mail _____

Schedule*

August	17	Preliminary design submission for review
September	14	Final design approval
October	3	Final space assignment
November	16	Material purchase, final planning
November	25-27	Construction Latham Plaza
December	11	Awards ceremony

*Some dates subject to change. Final schedule and times will be announced early November.

Requirements

- Artist will be selected by or paired up with Chair Sponsor.
- Artist will present design concepts to Design Committee for review and approval.
- Artist will abide by all schedules, materials and decorations guidelines.
- Artist will meet with Chair Sponsor as needed to complete assignment.
- Artist receives \$200 stipend from DTC for approved design.
- Design/build team receives \$200 stipend. Stipend does not apply for Hope Chair.

Please sign and return indicating acceptance of schedule and requirements.

Mail to: 3948 3rd Street South, #372 | Jacksonville Beach, FL 32250-5847

Signature _____ Date _____

Please Print Name _____

— Deck The Chairs • November 27, 2016 - January 1, 2017 • Jacksonville Beach, Florida —

"This is the must see, must experience holiday event of the season. Lots of positive vibration at the beach. Congratulations to everyone on the huge success of the 2015 DTC event. It was great fun ! I'm very grateful for having the opportunity to be part of it."

Best Regards.
Your Surfside Santa — Mike VonDolteren

